



C-Walk 15 Eton Centris Edsa Corner
Quezon Ave. Quezon City, 1108
Email: sales@devappsolutions.ph
Viber: +639688782888

PROPOSAL FOR MPOS COMMAND CENTER SYSTEM

Prepared for:

Company : Wire Free Inc.

Address : UG-11 Cityland Shaw Tower Shaw Blvd. corner St. Francis Street
Mandaluyong City 1555

Attention:

Nemesia Aguilar

President

To: Wire Free Inc,

We are **Developing App Solutions Corporation**, also known as **DV.App**, a seasoned provider of custom software solutions. With 13 years of experience in developing, integrating, and marketing in technology industry, we specialize in creating bespoke software tailored to meet the unique digital process needs of businesses across various industries.

Over the years, we have successfully delivered more than 60 websites and mobile applications for a diverse range of clients, including small businesses, large corporations, government projects, and even celebrity-owned businesses. Our expertise ensures each solution is designed with precision, scalability, and a strong focus on user experience. We have created tailored systems such as ERP solutions, AI Integrations, project management tools, point-of-sale (POS) systems, hotel management systems, school and learning management systems, hospital management systems, as well as motorcycle, ride, and food-hailing platforms etc..

our Company Motto is *“As long as you can define it, we can make it!”*

1. EXECUTIVE SUMMARY

This proposal outlines the development of an integrated digital platform for the Ministry of Public Order and Safety (MPOS) in Cotabato City.

The system aims to centralize monitoring, streamline field operations, enhance public safety response, and enable data-driven decision-making through a suite of interconnected tools.

As the official software provider, our team will design, develop, deploy, and maintain a scalable, secure, and real-time command and control ecosystem tailored for government operations.

2. PROJECT OBJECTIVES

- Establish a centralized command center platform
- Improve incident response time and coordination
- Digitize checkpoint and patrol operations
- Empower citizens through direct reporting tools
- Enable real-time monitoring and analytics
- Provide future-ready infrastructure for smart city expansion

3. SYSTEM OVERVIEW

The MPOS platform will consist of five (5) core systems, seamlessly integrated:

1. Command Center Core Platform
2. Checkpoint Management System
3. Tanod Field Operations System

4. Mobile Applications (Field Use)
5. Citizen Engagement Application
6. Analytics, GIS, and Reporting Engine

4. SCOPE OF WORK

A. COMMAND CENTER CORE PLATFORM

A centralized web-based system serving as the control hub for all MPOS operations.

Key Features:

- **Role-Based Administration**
Allows assignment of user roles (e.g., admin, operator, supervisor) with controlled access levels.
- **Live Feed Integration**
Integration of CCTV, and other surveillance feeds into a unified dashboard.
- **Incident Tagging System**
Categorization and labeling of incidents for faster identification and response.
- **Real-Time Dashboard System**
Visual overview of all operations, including alerts, activities, and field updates.
- **Audit Logs**
Tracks all user actions for transparency, accountability, and compliance.
- **Permissions Structure**
Granular control of user access across modules and functionalities.

B. CHECKPOINT MANAGEMENT SYSTEM

A system designed to digitize checkpoint operations and vehicle monitoring.

Key Features:

- **Vehicle Logging System**
Digital recording of vehicles passing through checkpoints.
- **License Plate Capture**
Integration with camera systems for automatic or manual plate recognition.
- **Geo-Logging**
Location-based tracking of checkpoint activity.
- **Blacklist Database**
Identification of flagged vehicles for immediate alerting.
- **Reporting Module**
Generates checkpoint reports for operational and legal use.

C. TANOD FIELD OPERATIONS SYSTEM

A mobile and web-enabled system for managing barangay tanod (community patrol units).

Key Features:

- **Task Dispatch System**
Assign and monitor tasks in real-time.
- **GPS Tracking**
Live tracking of tanod personnel for coordination and safety.
- **Patrol History Logs**
Maintains historical records of patrol routes and activities.
- **Escalation Workflow**
Enables rapid escalation of incidents to higher authorities.
- **Incident Closure System**
Formal process for resolving and documenting incidents.

D. MOBILE APPLICATIONS (FIELD USE)

Dedicated mobile apps for on-ground personnel.

Applications Included:

- Checkpoint Application
- Tanod Application

Key Features:

- **Offline Mode**
Allows data capture even without internet, with automatic sync when reconnected.
- **Push Notification Engine**
Real-time alerts and updates from the command center.
- **Field Reporting Module**
Submit reports, photos, and updates directly from the field.

E. CITIZEN MOBILE APPLICATION

A public-facing mobile application to promote community engagement and safety participation.

Key Features:

- **Incident Reporting**
Citizens can report crimes, accidents, or emergencies.
- **Media Upload**
Upload photos and videos as supporting evidence.
- **Case Tracking System**
Allows users to monitor the status of their reports.
- **Emergency Button**
One-tap emergency alert system with location data.
- **Community Alerts**
Broadcast notifications for advisories, warnings, and announcements.

F. ANALYTICS + GIS + REPORTING ENGINE

A powerful data analytics module to support strategic planning and decision-making.

Key Features:

- **Heatmap Visualization**
Identifies high-risk areas based on incident data.
- **Trend Analysis**
Tracks patterns over time (crime rates, incidents, etc.).
- **Performance Metrics**
Evaluates response times, personnel efficiency, and operations.
- **Exportable Reports**
Generate reports in multiple formats (PDF, CSV, Excel).
- **Predictive Modeling Ready**
System architecture designed for future AI-based forecasting and analysis.

5. TECHNICAL APPROACH

- **Cloud-Based & Scalable Architecture**
- **API-Driven Integration** (CCTV, GPS, external systems)
- **High-Level Data Security & Encryption**
- **Cross-Platform Compatibility** (Web & Mobile)
- **Offline-First Mobile Design**
- **Modular System Architecture** for Future Expansion

Technology Stack:

- **Frontend:** Vue.JS
- **Backend:** JavaScript, Laravel
- **Database:** MySQL, Firebase
- **Hosting:** Amazon Web Services / Google Cloud
- **Encryption :** AES-256

Note : Other Programming Languages or tools Might Be Used for Efficiency Purposes.

6. PROJECT TIMELINE

Total Estimated Duration: 12 Months

Phase	Focus Area	Timeline	Key Activities & Deliverables
Phase 1	Framework Construction	Month 1 & 2	• Framework Engineering and Construction/Development • Database Management and Server Orientation • Processes Flowchart Orientation • General Functionality Orientation
Phase 2	UI/UX & System Design	Month 3 & 4	• User Interface and User Experience (UI/UX) Orientation • Branding Orientation • Hex Code/s and Color palettes Orientation • Button Functionality Orientation
Phase 3	Core Platform Development	Month 5 & 6	• Features Construction • Tailor-fitting and Finalizing of custom items (Platform Core) • Initial Features Implementation
Phase 4	Mobile App Development	Month 7 & 8	• Features Implementation (Mobile Environment) • Tailor-fitting and Finalizing of custom items (Mobile Assets) • Integration of UI/UX Branding into Mobile Framework
Phase 5	Integration & Testing	Month 9 & 10	• Features Finalization • Domain Name Hosting • Live Process Final Testing • Parallel Run (Initial Phase)
Phase 6	Deployment & Training. Start of Maintenance	Month 11 & 12	• User Roles Final Turn Over • Staff Training • Encode Actual Data • Quality Assurance of Staff Process • Google Play and Apple Store Compliance • Google Play and Apple Store Live Publishing • Parallel Run (Final Completion)

7. DELIVERABLES

- Fully functional MPOS Command Center Web Platform
- Mobile Applications (Android & iOS)
- Admin & User Manuals
- Deployment & Hosting Setup
- Training for Operators and Administrators
- Post-launch Support & Maintenance

8. COSTING and PAYMENT TERMS

- A. Based on the features and scope of the project, the estimated cost for the project is Fifty-Five Million Pesos **(PHP55,000,000)**, **VAT EXCLUSIVE** which includes design, development, testing, training and deployment for all Systems

This plan allocates the initial **25% (13.75M PHP)** as the mobilization fund/initiation fee, with the remaining **75%** distributed equally at **15% (8.25M PHP)** per phase for the rest of the 12-month duration.

Project Billing & Payment Schedule

Total Price: ₱55,000,000.00

Phase	Milestone / Trigger	Billing %	Payment Amount (PHP)
Phase 1	Project Initiation & Framework Upon contract signing and start of Framework Construction.	25%	₱13,750,000.00
Phase 2	UI/UX & System Design Upon approval of UI/UX Presentation and Design Orientation.	15%	₱8,250,000.00
Phase 3	Core Platform Development Upon completion of Core Features Construction.	15%	₱8,250,000.00
Phase 4	Mobile App Development Upon implementation of Mobile App features and assets.	15%	₱8,250,000.00
Phase 5	Integration & Testing Upon successful Features Finalization and Quality Assurance.	15%	₱8,250,000.00
Phase 6	Final Deployment & Training Upon completion of Staff Training and Final Turn-over.	15%	₱8,250,000.00
TOTAL		100%	₱55,000,000.00

9. Comprehensive Project Cost Breakdown (24-Month Lifecycle)

Project Scope: 12 Months Development + 12 Months Premium Maintenance & Support

Total Contract Value: ₱55,000,000.00

I. Technical Development & Module Value (₱39,000,000)

This covers the heavy lifting of the 12-month build phase.

Module / Component	Investment	Description
Command Center Core Platform	₱10,000,000	The "Brain" of the LGU. Centralized data, RBAC, and incident management.
Checkpoint & Vehicle Logging	₱6,500,000	AI-ready OCR, license plate capture, and geo-logging.
Field Ops (Tanod) System	₱6,500,000	Real-time dispatch, GPS tracking, and escalation workflows.
Mobile Apps (Citizen & Field)	₱7,500,000	Native Android/iOS apps with offline synchronization capabilities.

Module / Component	Investment	Description
Analytics, GIS & Reporting	₱5,500,000	Data visualization, heatmaps, and executive reporting modules.
System Framework & Database	₱3,000,000	High-security database architecture and API integration layer.

II. Infrastructure, Security & Implementation (₱7,500,000)

Ensuring the system is physically ready and the personnel are capable.

- **Cloud Infrastructure (Build & Staging):** ₱1,500,000
- **Cybersecurity & VAPT (Penetration Testing):** ₱1,500,000
- **Licensing & External API Fees:** ₱1,500,000
- **Implementation, Training & Travel:** ₱3,000,000
 - Includes on-site training for Tanods and Command Center staff across the region.

III. Premium Maintenance & Support - Year 1 (₱8,500,000)

This is the "Peace of Mind" clause. After Phase 6 (Month 12), the team remains active for another year.

- **24/7 Technical Support Desk:** ₱3,500,000
 - A dedicated support line for system issues, bug fixes, and minor UI adjustments.
- **Server Management & Cloud Hosting:** ₱2,500,000
 - Covering the high-traffic hosting costs and database backups for the first 12 months of live operations.
- **Security Updates & Compliance:** ₱1,500,000
 - Monthly security patches and ensuring continued compliance with the Data Privacy Act.
- **On-site Quarterly Audits:** ₱1,000,000
 - Quarterly visits to the Command Center to optimize workflows and retrain new staff

10. Managed Operations & Maintenance Scope

Effective Period: Month 13 to Month 24 (12 Months Post-Deployment)

1. Priority Technical Support

We provide a tiered support system to ensure that the Command Center and Field Operations never experience significant downtime.

- **Tier 1 (Help Desk):** 24/7 Phone and Email support for general inquiries and "How-to" assistance for Tanods and Staff.
- **Tier 2 (Technical Support):** Dedicated developers to handle system errors, API connectivity issues, or database sync failures.
- **SLA (Service Level Agreement):**
 - **Critical (System Down):** 2-hour response; 8-hour resolution target.
 - **Major (Feature Impaired):** 12-hour response; 48-hour resolution target.
 - **Minor (UI/UX Tweak):** 48-hour response; 7-day resolution target.

2. System Stability & Performance Tuning

Maintenance isn't just about fixing what's broken; it's about keeping the system fast and reliable.

- **Proactive Bug Squashing:** Continuous monitoring and fixing of any software "bugs" discovered during real-world usage.
- **Server & Cloud Management:** Ongoing optimization of cloud resources to maintain high speeds as data volume grows.
- **Monthly Performance Audits:** Stress testing the system to ensure it can handle peak emergency reporting times without lag.

3. Security & Compliance Continuity



C-Walk 15 Eton Centris Edsa Corner
Quezon Ave. Quezon City, 1108
Email: sales@devappsolutions.ph
Viber: +639688782888

Given the sensitive nature of Checkpoint and Incident data, security is a non-negotiable priority.

- **Monthly Security Patches:** Regular updates to the core framework to protect against new cyber threats.
- **Data Privacy Act (DPA) Compliance:** Continuous encryption monitoring and audit log reviews to ensure the LGU remains compliant with Philippine data laws.
- **Automated Backups:** Daily off-site backups with a 99.9% data recovery guarantee in case of catastrophic hardware failure.

4. Adaptive Updates & Training

As the LGU grows, the software must evolve with it.

- **Minor Feature Enhancements:** Includes minor UI adjustments, new report templates, or dashboard filter additions based on user feedback.
- **Quarterly Staff Retraining:** We conduct one on-site or virtual training session every three months to onboard new staff and refresh old ones on system updates.
- **Documentation Updates:** Keeping the User Manuals and Technical Documentation updated as the system evolves.

Maintenance Cost Allocation (Included in the ₱55M)

Service Component	Value Contribution
Cloud Hosting & Infrastructure	Managed premium hosting with redundancy.
Dedicated Support Team	Retainer for PM, Backend, and Mobile devs for fixes.
Security & VAPT	Biannual security penetration testing.
On-site Visits & Travel	Quarterly audits and field troubleshooting.

Conclusion

Our team at DV.App is prepared to deliver a tailored, high-performance software that meets your organization’s unique requirements. By leveraging automation, centralization, and mobile accessibility, we will empower your team to manage company processes efficiently, optimized user experiences, and ensure data accuracy across all departments. We are confident that this platform will be a transformative tool for your organization’s Business operations.

Thank you for considering DV.App as your development partner. We look forward to the opportunity to collaborate with you on this exciting project. Please feel free to contact us if you have any questions or require further details.

To The Tech Future!

Sincerely,

A handwritten signature in black ink, appearing to read "Gerald Bautista".

Gerald Bautista

DV.App (Developing App Solutions Corporation)
CEO / President